

**AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)**

THIS AGREEMENT is by and between City of Alachua ("Owner") and
Scherer Construction of North Florida, LLC ("Contractor").

Owner and Contractor hereby agree as follows:

ARTICLE 1 – WORK

1.01 Contractor shall complete all work as specified or indicated in the Contract Documents. The Work is generally described as follows:

A. RELATED SECTIONS:

Documents affecting the work of this Section include, but are not necessarily limited to, the General Conditions, the Supplementary Conditions, and all contract documents.

B. DESCRIPTION OF WORK INCLUDES:

1. Reconstruction of the Existing Stormwater Basin

The existing stormwater basin, located in the southwest quadrant of the intersection of NW 142nd Terrace and NW 147th Avenue will be modified to allow for easier access and sustainable maintenance activities. Work will consist of clearing and grubbing the existing pond of dense vegetation, extending the pond to the north, raising the bottom of the pond, and constructing 4:1 side slopes.

2. Reconstruction of the Existing Stormwater Conveyance System

A number of ditch bottom inlets will be added or upgraded at strategic locations throughout the limits of the project. New pipe will be added to connect the new inlets and convey their water to the reconstructed pond. Shoulder treatments will vary along the project limits. On the north end of the project new Type F curb and gutter and shoulder gutter will be constructed to channelize and direct surface runoff. On the south end of the project this will be accomplished through regrading of existing shallow swales.

3. Milling and Resurfacing of the Existing Roadway

The existing roadway will be milled to the base. Milling depth will vary from 0.5 IN to 2.625 IN. The roadway will be resurfaced with Type SP-12.5 asphaltic concrete with a compacted thickness of 1.5 IN.

4. Enhancements

Driveways along the corridor will be upgraded with 6 IN concrete. In three mid-block locations, throughout the project limits, the roadway will be slightly narrowed by the addition of modified Type F curb and gutter or a modified shoulder gutter to promote traffic calming. This will also create an area where plantings may occur. Landscaping is outside the scope of this project.

5. Modification and Repair to Existing Utilities

At two locations, within the limits of the project, the existing sanitary sewer main will be repaired. A new sanitary sewer service lateral will be installed to the south of NW 145th Avenue. Various utilities will need to be adjusted along the corridor to accommodate the new stormwater conveyance NW 142nd Terrace Resurfacing & Drainage Improvements 011100-2 system. The

contractor will be responsible for identifying those conflicts and coordinating adjustments with the City of Alachua. These conflicts were not identified in the plans.

ARTICLE 2 – THE PROJECT

- 2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

See description of the Work in Article 1 above.

ARTICLE 3 – ENGINEER

3.01 Design

The Project has been designed by Causseaux, Hewett & Walpole, Inc. of Gainesville, FL, Design Engineer.

3.02 Owner to Perform Project Management Services

Owner is to be substituted for Engineer in all places in the Contract Documents from the date of this Agreement forward. The clear intent and understanding of the parties is that the designated Owner Representative, here named and identified as Marcus Collins, Public Services Director, mcollins@cityofalachua.org, shall act for the Owner from the date of this Agreement forward and for the duration of the project and receive all notices, inquires and requests otherwise directed to the Engineer by language of the Contract Documents. The Owner may from time to time, as suggested by the language of all the Contract Documents, refer questions or request opinion or recommendation of the Design Engineer, as may the Contractor. The Contractor shall pay for the services of the Design Engineer when Owner reasonably requires such expertise to evaluate a request by contractor for a Change Order or if Contractor requests such services for its own reasons.

ARTICLE 4 – CONTRACT TIMES

4.01 *Time of the Essence*

- A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Days to Achieve Substantial Completion and Final Payment*

- A. The Work will be substantially completed within 83 days after the date when the Contract Times commence to run as provided in Notice to Proceed and Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within 97 days after the date when the Contract Times commence to run.

4.03 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner \$1,074.00 for each day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner \$1,074.00 for each day that expires after the time specified in Paragraph 4.02 above for completion and readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 – CONTRACT PRICE

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:

For all Work as described in the Contract Documents, a lump sum of: \$354,657.00.

All specific cash allowances are included in the above price in accordance with Paragraph 11.02 of the General Conditions.

ARTICLE 6 – PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment on or about the last day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements.
1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, including

but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General Conditions.

- a. 90 percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the character and progress of the Work remain satisfactory to Owner and Engineer, there will be no additional retainage; and
- b. 90 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 100 percent of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions and less 200 percent of Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of Substantial Completion.

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.

ARTICLE 7 – INTEREST

- 7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest in accordance with and as provided in F.S. 218.735, Local Government Prompt Payment Act.

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS

- 8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
- A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
 - B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 - C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
 - D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities), if any, that

have been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data," and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in Paragraph SC-4.06 of the Supplementary Conditions as containing reliable "technical data."

- E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Contract Documents; and (3) Contractor's safety precautions and programs.
- F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

ARTICLE 9 – CONTRACT DOCUMENTS

9.01 *Contents*

- A. The Contract Documents consist of the following:
 - 1. This Agreement (pages 1 to 8, inclusive).
 - 2. Performance bond (pages 1 to 3, inclusive).
 - 3. Payment bond (pages 1 to 3, inclusive).
 - 4. General Conditions (pages 1 to 66, inclusive).
 - 5. Supplementary Conditions (pages 1 to 5, inclusive).
 - 6. Specifications as listed in the table of contents of the Project Manual.

7. One (1) set of Drawings (Design Plans), ~~each consisting of cover sheets and~~ nineteen (19) construction drawings ~~with each drawings bearing the following general title:~~.
 8. Addenda (numbers 1 to 2, inclusive).
 9. Exhibits to this Agreement (enumerated as follows):
 - a. Contractor's Bid (pages 1 to 8, inclusive).
 10. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
 - a. Notice to Proceed
 - b. Work Change Directives.
 - c. Change Orders.
- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.

ARTICLE 10 – MISCELLANEOUS

10.01 Terms

- A. Terms used in this Agreement will have the meanings stated in the General Conditions, the Supplementary Conditions and 3.02 of this agreement.

10.02 Assignment of Contract

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns

- A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 *Severability*

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:
 - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

10.06 *Sovereign Immunity*

- A. Nothing contained herein shall act as or be construed as a waiver sovereign immunity of the City of Alachua, a municipality in Alachua County Florida, beyond that limited waiver as provided in Florida Statute 768.28.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on _____.

OWNER:

City of Alachua
By: Gib Coerper
Title: Mayor

Attest: Alan Henderson
Title: Deputy City Clerk
Address for giving notices:
City of Alachua
P.O. Box 9
Alachua, FL 32616

CONTRACTOR

Scherer Construction of North Florida, LLC.
By: Wesley Emmanuel - Wesley Emmanuel
Title: Vice President

Attest: Anne-Marie DiRocco
Title: City of Alachua Compliance & Risk Management Specialist
Address for giving notices:
Scherer Construction of North Florida, LLC.
2504 NW 71st Place
Gainesville, FL 32653
License No.: CVC 056936
CGC 057622

Agent for service of process:
